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WORK THIS PHASE

TEMPORARY CONCRETE TRAFFIC BARRIER

TEMPORARY CRASH CUSHION,
SAND FILLED PLASTIC BARRELS

PLASTIC DRUMS

INSTALL 24 IN. WHITE PERMANENT PREFORMED PAVEMENT MARKING FOR STOP LINE.
REMOVE EXISTING SIGNAL HEADS FROM SPAN WIRE.
REMOVE EXISTING SIGNS FROM SPAN WIRE.

REMOVE AND RELOCATE EXISTING OVERHEAD VIDEO DETECTION CAMERA AS SHOWN.
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NOTE:

PHASES ASSOCIATED BY A DASHED LINE WILL OPERATE CONCURRENTLY.
PHASES ASSOCIATED BY A SOLID LINE WILL NOT OPERATE CONCURRENTLY.
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GENERAL NOTES

1. VIDEDO DETECTION REALIGNING SHALL BE COORDINATED WITH
. MR. BOB GONZALES OF THE MONTGOMERY COUNTY'S TRANSPORTATION

MANAGEMENT CENTER.

2. ALL PAVEMENT MARKINGS SHALL BE INSTALLED IN ACCORDANCE WITH

MSHA STANDARDS.

3. ALL EXISTING TRAFFIC SIGNAL EQUIPMENT REMOVED IN THIS PHASE
OF MOT SHALL BECOME THE PROPERTY OF THE SIGNAL CONTRACTOR
UPON COMPLETION OF THE NEW SIGNAL.

4. TRAFFIC SIGNAL HEADS 5, 6 AND SIGNS 11,

16 SHALL

BE

UN-BAGGED AND MADE OPERATIONAL IN THIS PHASE OF MOT.
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SABRA,WANG & ASSOCIATES, INC.

1604 JOH AVENUE
SUITE 160
BALTIMORE, MD 21227
(410) 737-6564
WWW.SABRA-WANG.COM
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. MARYLAND DOT - STATE HIGHWAY ADMINISTRATION
») Offlce of Traffilc & Safetly

TRAFFIC ENGINEERING DESIGN DIVISION
TEMPORARY TRAFFIC SIGNAL PLAN

MD 115 (MUNCASTER MILL ROAD)
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® PHASE 2 MOT SIGNAL
RECONSTRUCTION DUE TO
GEOMETRIC IMPROVEMENTS,

03-24-03
MB910821
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